

**ADDENDUM NO. 1**

May 11, 2026

**METER REPLACEMENT PROGRAM  
PHASE 2A: RETAIL CUSTOMERS - PATERSON  
CITY OF PATERSON, COUNTY OF PASSAIC, STATE OF NEW JERSEY  
NJEIFP NO.: 1605002-037  
FILE No.: SCE-R13226.Y25**

To All Concerned:

The Contract Documents associated with the Passaic Valley Water Commission 'Meter Replacement Program, Phase 2A: Retail Customers - Paterson' project prepared by SUBURBAN CONSULTING ENGINEERS, INC. (SCE), dated April 15, 2026 are revised as follows:

**CONCERNING CONTRACT DOCUMENTS – SPECIFICATIONS:**

**Notice to Bidders** is revised as follows:

“...The Contract will allow ~~500~~ **470** calendar days for completion of the work from the issuance of the notice to proceed.”

**Contract:**

- Article II – Time of Completion is revised as follows:
  - (b) The Work performed under this Contract shall be substantially complete ~~550~~ **470** calendar days from Notice to Proceed.

Bidders are advised that submissions must include acknowledgment of this addendum on page P-4 of the specifications.

**END OF ADDENDUM NO. 1**

\_\_\_\_\_  
ANNA F. SANTINO, PE  
NJPE LICENSE # 24GE05771600

05/11/2026  
DATE