ADDENDUM NO. 1

May 11, 2026

METER REPLACEMENT PROGRAM, PHASE 2B: RETAIL CUSTOMERS

CITY OF CLIFTON, COUNTY OF PASSAIC, STATE OF NEW JERSEY
NJEIFP NO.: S340322-05
FILE No.: SCE-R13226.Y25

To All Concerned:

The Contract Documents associated with the Passaic Valley Water Commission 'Meter Replacement Program, Phase 2B: Retail Customers' project prepared by **SUBURBAN CONSULTING ENGINEERS, INC. (SCE),** dated April 15, 2026 are revised as follows:

CONCERNING CONTRACT DOCUMENTS – SPECIFICATIONS:

Notice to Bidders is revised as follows:

"…The Contract will allow ~~**500**~~ **470** calendar days for completion of the work from the issuance of the notice to proceed."

Contract:

- Article II – Time of Completion is revised as follows:

  (b) The Work performed under this Contract shall be substantially complete ~~550~~ **470** calendar days from Notice to Proceed.

Bidders are advised that submissions must include acknowledgment of this addendum on page P-4 of the specifications.

END OF ADDENDUM NO. 1



05/11/2026
ANNA F. SANTINO, PE **DATE**
NJPE LICENSE # 24GE05771600